

Table 4

PROJECT IDENTIFICATION AND MONITORING TABLES

CROATIA - FLOOD PROTECTION

PROJECT: LD 1845 (2014)

Reference	Indicator	Target	Achieved at (DATE)
Outcomes	Km of constructed dikes / embankments		
	Km or repaired/ rehabilitated dikes		
	Km of dredging / channel widening		
	Number of reservoirs, outlet works, hydro-mechanical works rehabilitated		
	Number of constructed water reservoirs		
	Number of multipurpose reservoirs constructed		
	Number of constructed retarding basins		
	Number of constructed system facilities		
Social impact	Number of operational subsystems achieved		
	Percentage of increase of functionality of water regulation and protection systems		
	Number of people directly protected concerning flood protection		
	Number of people indirectly impacted positively concerning flood protection		
	Secondary social impact: _____ achieved:		
	Number of people impacted positively by the secondary objective (water supply, irrigation, recreational)		
	Percentage of population provided with a higher level of protection.		
	Percentage of use of available agricultural surfaces		
Economic impact	Estimation of the avoided cost (total):		
	Property protected (lands and households) and protected domestic animals (Number of households/ Total estimated savings €)		
	Infrastructure protected (km roads, railway, power lines, telephone networks/Total estimated savings €)		
	Local administration, economical units and culture buildings protected (Number/Total estimated savings €)		
	Temporary resettlement cost avoided (Total estimated savings €)		
Environmental impact	Number of expected Working Days saved (the period necessary for waters evacuation)		
	Level of protection of species and habitat types		
	Reduction of pollution reaching water and soil after floods		
	Measure of the restoration of watercourses		